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CHECKLIST TO DESIGNATE AREAS OF EVALUATION 
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MDOT PROJECT MANAGER JOB NUMBER (JN) CONTROL SECTION (CS) 

DESCRIPTION  

MDOT PROJECT MANAGER:  Check all items to be included in RFP 
 
  WHITE = REQUIRED 
  GRAY SHADING = OPTIONAL 
 

Check the appropriate Tier in the box below 

CONSULTANT:  Provide only checked items below in proposal 

 
TIER 1 

($25,000-$99,999) 

 
TIER II 

($100,000- 
$250,000) 

 
TIER III 

(>$250,000) 

 

   Understanding of Service 

    Innovations 

    Safety Program 

   Organizational Chart 

   Qualifications of Team 

   Past Performance 

Not required 
As part of  

Official RFP 

Not required 
As part of  

Official RFP 
 Quality Assurance/Quality Control 

  

 

Location: The percentage of work performed in Michigan 
will be used for all selections unless the project is for on-
site inspection or survey activities, then location should 
be scored using the distance from the consultant office to 
the on-site inspection or survey activity. 

  
 Presentation 

  
 Technical Proposal (if Presentation is required) 

3 pages (MDOT 
Forms not counted) 

(No Resumes) 

7 pages (MDOT  
Forms not 
counted) 

19 pages (MDOT  
Forms not 
counted) 

Total maximum pages for RFP not including key 
personnel resumes 

 

N/A 

N/A N/A 

N/A N/A 
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The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached scope 
of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid Sheet 
as indicated below.  The documents must be submitted in accordance with the latest “Consultant/Vendor Selection Guidelines for 
Service Contracts” and “Guideline for Completing a Low Bid Sheet(s)”, if a low bid is involved as part of the selection process.  Refer-
enced Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant Services >Vendor/Consultant 
Selections.

RFP SPECIFIC INFORMATION

 BUREAU OF HIGHWAYS  BUREAU OF TRANSPORTATION PLANNING **  OTHER

THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS

  NO  YES  DATED ________________ THROUGH ________________

 Prequalifed Services – See page ___ of the attached 
 Scope of Services for required Prequalification Classifica- 
 tions.

 Non-Prequalifed Services - If selected, the vendor must make 
sure that current financial information, including labor rates, overhead 
computations, and financial statements, if overhead is not audited, 
is on file with MDOT’s  Office of Commission Audits.  This informa-
tion must be on file for the prime vendor and all sub vendors so that 
the contract will not be delayed.  Form 5100J is required with Pro-
posal for  firms not currently prequalified with MDOT

  Qualifications Based Selection – Use Consultant/Vendor Selection Guidelines

For all Qualifications Based Selections, the section team will review the information submitted and will select the firm considered 
most qualified to perform the services based on the proposals.  The selected vendor will be contacted to confirm capacity.  Upon confir-
mation, that firm will be asked to prepare a priced proposal.  Negotiations will be conducted with the firm selected.

**For RFP’s that originate in Bureau of Transportation Planning only, a priced proposal must be submitted at the same time as, 
but separate from, the proposal.  Submit directly to the Contract Administrator/Selection Specialist, Bureau of Transportation Planning 
(see address list, page 2).  The priced proposal must be submitted in a sealed envelope, clearly marked “PRICE PROPOSAL.”  
The vendor’s name and return address MUST be on the front of the envelope.  The priced proposal will only be opened for the high-
est scoring proposal.  Unopened priced proposals will be returned to the unselected vendor(s).  Failure to comply with this procedure 
may result in your priced proposal being opened erroneously by the mail room.  

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee con-
tract.  This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred under its con-
tracts.  Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s job-order accounting 
system.
  Qualifications Review / Low Bid - Use Consultant/Vendor Selection Guidelines.  See Bid Sheet Instructions for additional 
  information.
 
For Qualification Review/Low Bid selections, the selection team will review the proposals submitted and post the date of the bid opening 
on the MDOT website.  The notification will be posted at least two business days prior to the bid opening.  Only bids from vendors that 
meet proposal requirements will be opened.  The vendor with the lowest bid will be selected.  The selected vendor may be contacted 
to confirm capacity.

  Best Value - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions below for additional information.  The  
  bid amount is a component of the total proposal score, not the determining factor of the selection.
  Low Bid (no qualifications review required - no proposal required.)  See Bid Sheet Instructions below for additional 
  instructions.

BID SHEET INSTRUCTIONS

A bid sheet(s) must be submitted in accordance with the “Guideline for Completing a Low Bid Sheet(s)” (available on MDOT’s website).  
The Bid Sheet(s) is located at the end of the Scope of Services.  Submit bid sheet(s) separate from the proposal, to the address indi-
cated below.  The bid sheet(s) must be submitted in a sealed manila envelope, clearly marked  “SEALED BID.”  The vendor’s name 
and return address MUST be on the front of the envelope.  Failure to comply with this procedure may result in your bid being opened 
erroneously by the mail room and the bid being rejected from consideration.
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PROPOSAL SUBMITTAL INFORMATION

REQUIRED NUMBER OF COPIES FOR PROJECT MANAGER PROPOSAL/BID DUE DATE TIME DUE

PROPOSAL AND BID SHEET MAILING ADDRESSES

Mail the multiple proposal bundle to the MDOT Project Manager or Other indicated below.

 MDOT Project Manager  MDOT Other

Mail one additional stapled copy of the proposal to the Lansing Office indicated below.

Lansing Regular Mail OR Lansing Overnight Mail

 Secretary, Contract Services Div - B470
 Michigan Department of Transportation
 PO Box 30050
 Lansing, MI  48909

 Secretary, Contract Services Div - B470
 Michigan Department of Transportation
 425 W. Ottawa
 Lansing, MI  48933

 Contract Administrator/Selection Specialist
 Bureau of Transportation Planning B470
 Michigan Department of Transportation
 PO Box 30050
 Lansing, MI  48909

 Contract Administrator/Selection Specialist
 Bureau of Transportation Planning B470
 Michigan Department of Transportation
 425 W. Ottawa
 Lansing, MI  48933

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager.  Questions must be received 
by the Project Manager at least four (4) working days prior to the due date and time specified above.  All questions and answers will be 
placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) days prior to the RFP due date 
deadline.  The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply.  The participating DBE firm, as currently certi-
fied by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION  
 
 5100D – Request for Proposal Cover Sheet
 5100J – Consultant Data and Signature Sheet (Required only for firms not currently prequalified with MDOT)
 
(These forms are not included in the proposal maximum page count.)



+ 
Michigan Department of Transportation 

 
SCOPE OF SERVICE 

FOR 
CONSTRUCTION SERVICES 

 As Needed Inspection and Testing Services  
Revised 10/7/2011 

 
 

 
CONTROL SECTION(S): Various (see attached spreadsheet)  
  
JOB NUMBER(S): Various (see attached spreadsheet)  
 
PROJECT LOCATION: Various locations within the Davison TSC area (see attached   

spreadsheet) 
 
DESCRIPTION OF WORK: 
 
The Consultant shall provide, to the satisfaction of the Department, Construction Services as 
generally described herein: project for construction work to be performed by the 
Construction Contractor until completion of work by the Construction Contractor and 
acceptance of the Project and construction services by the Department.  
 
Provide a list of a minimum of five (5) experienced personnel for each of the inspection and 
testing services on an as needed basis for the work groups outlined below.  It should be noted 
that the person doing the inspection for the required work will also be required to perform 
their own testing.  It is preferred that the firm specify in their LOI who will be performing the 
inspection and testing.   
 
Indicate whether the firm has personnel that can work in several or all of the work groups, 
and specify the persons name for each group.  The Davison TSC prefers to have   inspector(s) 
be able to that move from one project to another for the services required and can work in 
several or all of the work groups  
 
This scope is for “as needed” services.  As such, the hours provided are only an estimate.  
The Consultant will be reimbursed a proportionate share of the fixed fee based on the portion 
of the authorized total hours in which services have been provided to the Department.  The 
fixed fee allowed for this project will be 11.0%.  Fixed fee on “as needed” projects is 
computed by taking the percent of actual labor hours invoiced to labor hours authorized, then 
applying that percentage to the total fixed fee authorized 
 
NOTE:  (2) Firms will be chosen for this As Needed Construction Services 
 
Inspection & Engineering services may be needed full time (overtime may be 
necessary), beginning February 1, 2012, or as soon as the contracted services are 
awarded, through December 31, 2013.   Some of the projects will also require night work.  
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The consulting firm shall not be considered by the selection committee if the aforementioned 
stipulations are not met. 
 
The Construction Services are as follows: inspection, quality assurance testing and 
reporting, measurement, computation and documentation of quantities. The schedule for 
this project shall be considered to be _5__ days a week, __10__ hours a day.  The consultant 
must demonstrate that it has the qualified individuals available to meet this schedule.  
Weekend work shall be required and some night work may be required.   MDOT also 
reserves the right to modify the number of inspectors based on work load.  

Letting for the CE projects has been delayed for a December 2011 letting; plans and 
proposal are available to be reviewed at the Davison TSC. 
The work description should include the following project information, if applicable: 
 
ANTICIPATED START DATE: February 1, 2012  
  
ANTICIPATED COMPLETION DATE: December 31, 2013 
 
PRIMARY PREQUALIFICATION CLASSIFICATION:  
Engineering Assistance 
Technician Assistance 
 
SECONDARY PREQUALIFICATION CLASSIFICATION:  
Aggregate Testing 
HMA Plant Inspection & Testing 
HMA Technician Testing Assistance 
Bituminous Pavement Inspection 
Density Inspection & Testing 
Portland Cement Concrete I&T 
Bridge Painting Inspection 
Construction Staking 
Intelligent Transportation Systems 
Geotechnical Engineering Services 
 
DBE REQUIREMENT:  N/A  
 
ESTIMATED PROJECTS COST:  $50,400,000.00 
  
MDOT PROJECT MANAGER:  
 
Armando V. Lopez, Jr., P.E., Delivery Engineer 
Davison TSC, Bay Region 
9495 E. Potter Road 
Davison, Michigan 48423 
Phone: (810) 653-7470 
Fax: (810) 653-1248 
E-mail:lopeza@michigan.gov 
 

Revised Final Posted Scope: 10/7/2011 Page 2 of 14 

mailto:lopeza@michigan.gov


The Consultant shall contact the Project Manager prior to beginning any work on this 
Project. 
ADDITIONAL INFORMATION: 
 
Work Group 1: 
Inspection and testing services may be needed for “Road Work” items hot mix asphalt 
(HMA) construction, Portland cement concrete construction, concrete pavement repairs, 
guardrail installation, new freeway construction, permanent signing, truss and cantilever 
signs, foundation installation, traffic signal installation, earth work items, temporary traffic 
control items and other road construction operations.  These inspection and testing services 
are anticipated to be primarily during "normal" working hours, Monday through Sunday, but 
some night work may be required.   
 
Work Group 2: 
Inspection and testing services may be needed for “Bridge Work” items hot mix asphalt 
(HMA) construction, Portland cement concrete construction, concrete pavement repairs, 
guardrail installation, bridge approach construction, permanent signing, bridge maintenance 
work, pin and hangers, structural steel blasting and painting, structural steel and concrete 
repairs, bridge deck overlays, temporary traffic control, rip-rap installation within streams 
and other bridge construction operations.  These inspection and testing services are 
anticipated to be primarily during "normal" working hours, Monday through Sunday, but 
some night work may be required.  Night work that may be required would be for hydro-
demolition work, setting and removing beams, some of the demo work and night pours. 
 
Work Group 3: 
This work group will be for surveying and construction layout and may involve some or all 
of the following: 
 
This work group will consist of performing all construction staking operations that are to be 
performed by “the Engineer” as indicated in the Special Provision for Staking Bridges in 
combined Bridge/Road Projects using Contractor Staking SP104(A), the Special Provision 
for Contractor Staking and the MDOT 1996 Standard Specifications, 2003 Interim Standard 
Specifications and or the 2003 Standard Specification for Construction.  On projects that 
contain a bridge portion and the Contractor Staking provisions have been removed the 
consultant will be responsible for setting all grades, elevations etc necessary for construction 
of the bridge as determined by the Project Engineer Manager. 
 
Right of Way staking, establishing horizontal and vertical control points, and establishment 
of bench marks shall be performed by the Consultant.  Consultant services will begin upon 
approval for consultant services from MDOT.  No work is to start on this contract until 
approval is received. 
 
The Consultant shall furnish all services, equipment and labor necessary to conduct and 
complete the Consultant Construction Staking Services described herein.  The Consultant 
shall also furnish all materials, equipment, supplies, and incidentals necessary to perform the 
Services (other than those designated in writing to be furnished by the Department), and 
check and/or test them prior to use in carrying out this work. 
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Work Group 4: 
This work group will be for Geotechnical Engineering, The Geotechnical Engineering 
Consultant shall be expected to perform the following but not limited to: Site Inspection, 
subsurface borings, Soil Profiles, Soil Testing for Granular Soils, Fine Grained Soils and 
Organic Soils, Consolidation Tests for Settlement Strength Tests for Stability and Bearing 
Capacity, Cut Slope Stability, Embankment Pressure Distribution, Treatment for 
Embankment Settlement, Monitoring Construction Operations and Quality Assurance, Slope 
Stabilities, Recombination for Vertical Drains, Deep Foundation Design for Piles and 
Temporary Sheeting Left in Place.   
 
Work Group 5:  
This group will be for Intelligent Transportation Systems (ITS) inspection.  The first ITS 
project includes installation of 10 CCTV cameras, 3 Travel Time Signs and 2 Dynamic 
Message Signs along I-75 from Auburn Hills to Grayling in 2012.  The second ITS project 
will consist of installing Closed Circuit Television Cameras (CCTV), Communication 
Tower, Dynamic Message Signs (DMS) and Environmental Sensor Stations (ESS).  This is 
Phase 2 of the Genesee Co ITS System and will be construction in 2013.  These ITS projects 
will require experience with installing foundations, conduit, handholes, towers, etc.  and will 
require a fair amount of daily travel. 
 
Work Group 6: 
This group will be for the inspection of the rehabilitation/upgrade of the Pontiac Weigh 
Station located along Southbound I-75 (Approximately 1.2 miles north of the Baldwin Road 
Structure over I-75, Oakland County). This project will consist of all work associated with 
the installation of a truck weighing platform, variable message sign and speaker system 
including all necessary electronic equipment and removal and reconstruction of the adjacent 
concrete pavement, curb and sidewalk. 
 
 
If any of the following is performed by the Consultant, a recommendation report (three 
copies) shall be generated within 3 work days and given to the Engineer with the following 
but not limited to: Definitive scope of recommendation; all related documents related to the 
site investigation i.e. plans, geotechnical maps etc.,  interpretation of subsurface conditions.  
This report shall also include as required the following recommendations for embankment 
backfills, foundation alternatives, construction considerations, special notes, embankment 
considerations for foundation settlement, amount and time, remedial methods and costs, 
down drag, construction monitoring, fill Construction (materials and construction), fill 
stability remedial measures and costs and safety factors, piles & suitable types, temporary 
steel sheeting left in place, tip elevations, load capacities, driving criteria, drivability and load 
tests. 
 
Full-time services will not be required for all projects at all times.  This service is for "as-
needed" services, based on the intermittent needs of the project office for inspection and 
testing personnel.  The Consultant's point of contact will be contacted with the requests for 
staff.  Every attempt will be made to submit requests and schedule at least one week prior to 
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the need for personnel, however it is expected that any requests made will be complied 
within a 24 hour period. 
 
The consultant Engineering staff and inspector(s) will report and be directly responsible to 
the Project Manager.  Work hours and assignments will be given to the consultant 
inspector(s) by the Project Manager and/or duly appointed representatives from the Davison 
TSC, appointed by the Delivery Engineer.  The consultant inspector(s) will cooperate with 
the senior level MDOT Technicians and above to ensure that adequate inspection and testing 
services are provided.  
 
The initial authorization will be set up for 7500 hours/Firm it is anticipated that 
approximately 7000 of the hours would be for inspection/testing and 300 for survey type 
work and 200 hours are assistance in Geotechnical Engineering Services. 
 
 
GENERAL INFORMATION: 
 
A. The Consultant shall furnish all services and labor necessary to conduct and complete 

the Construction Engineering Services described herein.  The Consultant shall also 
furnish all materials, equipment, supplies, and incidentals necessary to perform the 
Services (other than those designated in writing to be furnished by the Department), 
and check and/or test the materials, equipment, supplies, and incidentals as necessary 
in carrying out this work.  The Services shall be performed to the satisfaction of the 
Department consistent with applicable professional standards. 

 
B. The Consultant’s principal contact with the Department shall be through the 

designated Project Manager. 
 
C. The Services described herein are financed with public funds.  The Consultant shall 

comply with all applicable Federal and State laws, rules, and regulations 
 
D. The Consultant agrees to demonstrate knowledge of, and performance in compliance 

with, the standard construction practices of the Department; the Project construction 
contract, proposal, and plans; the Standard Specifications for Construction and all 
applicable publications referenced within; the Michigan Construction Manual; the 
Materials Sampling Guide; the Materials Quality Assurance Procedures Manual; the 
Density Control Handbook; and any and all other references, guidelines, and   
procedures manuals needed to carry out the work described herein in an appropriate 
manner.  

 
E. The Consultant will notify the MDOT Project Manager, in writing, prior to any 

personnel changes from those specified in the Consultant’s original approved 
proposal.  Any personnel substitutions are subject to the review and approval of the 
MDOT Project Manager. 

 
F. The selected consultant staff will report directly to the MDOT TSC Construction 

Team.  This team will consist of a Delivery Engineer, Assistant Delivery Engineer 
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and construction staff assigned to this project for its entirety and will be on site as 
necessary during construction.  The consultant staff will operate under the MDOT 
Delivery Engineer and Assistant Delivery Engineer and shall be in charge of the day-
to-day construction activities for the project.  MDOT will retain control over all 
monetary extras and changes and the design revision process.  All of the consultant 
personnel shall meet with the MDOT Team prior to construction of this project.   This 
will familiarize everyone with one another and define/clarify roles and 
responsibilities. 

G. The consultant will be required to document and process all IDRs and other 
documents using FieldBook.  MDOT staff may review the FieldBook at any time 
during regular business hours and create FieldManager items.   

H. The consultant shall assist and attend weekly progress meetings. The consultant shall 
record and publish meeting minutes as it relates to issues as determined by the MDOT 
staff.  

I. MDOT Field Office and Communications staff shall handle primary communication 
issues.  It is expected that the consultant be available to MDOT at all times for issues 
that may need clarification for public releases. 

J. The Consultant shall contact the Project Engineer Manager (PEM) prior to beginning 
any work on this Project.   Key consultant personnel are required to attend a 
partnering session with the MDOT staff prior to construction. 

K.  The inspectors shall submit time sheets on a weekly basis to the Project Engineer for 
review and approval. 

 
CONSULTANT RESPONSIBILITIES: 
 
The Consultant shall perform field operations in accordance with the Department’s Personal 
Protective Equipment (PPE) Policy as stated in the MDOT Guidance Document #10118. A 
current copy of MDOT’s PPE Policy is available on the Bulletin Board System. The 
Consultant shall perform field operations in accordance with MIOSHA regulations and 
accepted safety practices. 
 
A. Provide full time experienced inspection and testing services as needed and perform 

inspection and testing services under the direction of the Project Engineer Manager.  
The inspector(s) assigned to this project will report and be directly responsible to the 
Project Engineer Manager who is in charge of the project’s construction. Provide 
computer equipment necessary to run Field Manager. 

 
B. Provide, to the satisfaction of the Department, inspection and testing services required 

for road bituminous construction, Portland cement concrete construction, aggregate 
construction, ditching and drainage, joint repair, and guardrail.  Perform all reporting, 
measurement, computation, and documentation required by the Specifications, plans, 
proposal, the Michigan Construction Manual, the MDOT Materials Sampling Guide 
and any and all other applicable references, guidelines, and procedures manuals 
required for the inspection and testing for construction of the aforementioned 
projects, and as directed by the Project Engineer Manager. 
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C. That all work under this Agreement will be performed in compliance with the 

contract documents and the standard practices of the Department.  Sampling 
frequencies for inspection and testing will be as prescribed by the Specifications, 
proposal, MDOT Materials Sampling Guide and/ or other applicable references, 
guidelines, and procedures manuals and instruction furnished by the Department or as 
directed by the Engineer, and no variation will be permitted except on written order 
of the Department. 

 
D. That acceptance samples, tests, and reporting procedures will conform to the 

Specifications, proposal, MDOT Materials Sampling Guide and any and all other 
applicable references, guidelines, and procedures manuals prescribed by the 
Department. 

 
E. The inspector(s) will immediately bring to the attention of the Project Engineer 

Manager, the failure by the Contractor to comply with a plan or specification 
requirement, any problem, trends toward borderline compliance, or any other 
occurrence which may require resolution by the Engineer. 

 
F. The inspector(s) will accurately report, measure, compute, and document all 

quantities of items of work and all inspection and/ or testing work in accordance with 
the Specifications, plans, proposal, MDOT Materials Sampling Guide and any and all 
other applicable references, guidelines, and procedures manuals prescribed by the 
Department. 

 
G. The inspector(s) shall provide their own transportation to, from, and on the project 

site to perform the services outlined herein.   
 
H. The inspector(s) shall provide lap top computers (or equivalent) with Field Manager 

and/or Field Book software and produce all daily inspection reports in this format.  
The inspector(s) shall deliver all inspection reports to the Project Engineer Manager’s 
field office daily unless other arrangements are made.  

 
I. The inspector(s) shall  provide a Troxler Density Gauge and comply with all 

requirements related to the use of this gauge established by the Nuclear 
Regulatory Commission and MDOT.  This gauge should be calibrated to meet 
MDOT requirements.  The inspector(s) shall be certified as a MDOT density 
technician.  

 
J. The inspector(s) shall provide a Roll-O-Meter, Acme or Pres-sure air entrainment 

gauge for concrete testing.  This gauge should be calibrated to meet MDOT 
requirements.   

 
K. In addition to providing the aforementioned density and concrete gauges, the 

inspectors shall provide all measuring and testing equipment required for proper and 
accurate inspection. 
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L. The inspector(s) shall attend all project related meetings and record meeting minutes 
as requested by the Project Engineer Manager.  

 
M. The inspector(s) shall provide all required reference materials including, but not 

limited to, MDOT Standard Specifications, Materials Sampling Guide, Construction 
Manual, and any and all other necessary applicable references, guidelines and 
procedures manuals. 

 
N. The Consultant shall be responsible for any errors that occur on the project due to an 

inspection and/or testing error.  The Consultant will be responsible to compensate 
MDOT for the additional costs incurred due to an inspection and/or testing error on 
the project by one of their employees.  At such time the error is discovered MDOT 
will meet with the Consultant to discuss options to rectify the error.   

 
O. Perform inspection of the construction site to assure that proper soil erosion and 

sedimentation controls are in place.  A MDEQ certified NPDES Storm water 
Operator shall be assigned to inspect and document the project per the NPDES 
requirements.  Any violation of the NPDES permit by the construction contractor 
must be immediately reported to the Project Manager.  Personnel performing 
inspection on areas where soil erosion and sedimentation control are needed must 
have successfully completed Soil Erosion and Sedimentation Control Training. The 
street inspector(s) shall be certified as a Soil Erosion & Sedimentation Control 
and Storm Water Operator.  

 
P. Prepare and distribute minutes for weekly progress meetings, maintain agenda and list 

of outstanding issues. 
 
Q. Keep daily diaries, sketches, logs, and records consistent with Department practice as 

may be needed to record the Contractor’s progress.  Notify the Project Manager of 
any anticipated Contractor’s requests for extensions of time.  Notify the Project 
Manager upon receipt of any Contractor’s requests for extensions of time. 

 
R. Withdraw any personnel or halt any services no longer required, at the request of the 

Department, or within a reasonable time after the lack of need becomes apparent to 
the Consultant or the Project Manager.  The consultant will not be reimbursed for the 
cost of personnel charged to a project that the Project Manager has determined was 
unnecessary.   

 
 
PROJECT INSPECTION 
 
A. Ongoing Inspection: Provide inspection of all Contractor field construction work, 

perform quality assurance sampling and/or testing, and confirm substantial 
conformance with the Specifications, Plans, and Proposal.  Arrange for non-
compliance work to be made whole by the Contractor or to find the non-compliance 
work acceptable to the Consultant and, where necessary, to the MDOT Design Project 
Manager.  Inform the above Project Manager of non-compliance work and trends 
toward borderline compliance. 
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B. Final Inspection: Complete a final inspection of all work included in the Project, or 

such portions thereof eligible for acceptance, after notification by the Contractor that 
the work is completed or after the Consultant’s records show the work is completed.  
The final inspection shall include notifying the Contractor in writing of particular 
defects to be remedied if work is not acceptable to the Consultant.  

 
C. Final Acceptance: Ascertain that each and every part of the Project has been 

performed in accordance with the plans and specifications, or such modifications 
thereof as may have been approved, and accept the Project.  Invite the Project 
Manager and other Department personnel, as directed by current Department policy, 
to participate in the final acceptance. 

 
 TESTING AND REPORTING 
 
A. Material Quality Assurance Sampling and/or Testing and Density Control: 

Conduct quality assurance sampling and/or testing of materials including but not 
limited to, Portland cement concrete, bituminous mixtures, aggregates, and density 
testing and reporting in accordance with MDOT’s Materials Source Guide, Materials 
Quality Assurance Procedures Manual, Density Control Handbook and any or all 
other applicable referenced or included Contract Documents.  Determine the 
acceptability of materials based on their respective specification requirements.  
Immediately inform the Project Manager of non-compliance work and trends toward 
borderline compliance.  Reject Contractor’s work and materials not in compliance 
with the Contract Documents or as directed by MDOT.  The Prime Consultant may 
be held accountable for all quality assurance activities if indicated in writing by 
the MDOT project manager that the Prime Consultant is accountable for them.  
The Prime Consultant will be reimbursed for these activities if required by the 
MDOT project manager to perform them.  If the Prime Consultant is not 
directed in writing by the MDOT project manager to perform quality assurance 
activities on a project, the Prime Consultant will not be held accountable for 
them and will not be reimbursed for them.  

 
B. Material Certification: Make certain that acceptable test reports and/or material 

certifications from the supplier have been received, prior to the incorporation of 
materials in the work, for materials tested off the Project site.  

 
C. Material Reports:  Submit Material test reports, including but not limited, the 

Inspector's Report of Concrete Placed 1174A, Aggregate Inspection Reports 1900 & 
1901, Bituminous QA reports,  Concrete QA reports, and the "Moisture and Density 
Determination, Nuclear Method", Form 582B, etc. to the distribution list within one 
day of the testing.  The efficiency of the consultant in getting the "Moisture and 
Density Determination, Nuclear Method", Form 582B, copy to the Lansing, Density 
Technology Unit, 8885 Ricks Road, Lansing, MI 48909 will be measured by that unit 
and reflected on the consultant's evaluation. 
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The consultant and any sub-consultants contracted by the Michigan 
Department of Transportation (MDOT) to perform density testing 
services that use equipment regulated by the Nuclear Regulatory 
Commission (NRC) shall: 
 
1. Possess a valid license issued by the NRC, or recognized 

Agreement State, for ownership and use of sealed sources 
contained within portable nuclear density gauges. 
 

2. Provide the Radiation Safety Office (RSO) of MDOT with a copy 
of the aforementioned license. 
 

3. Comply with all rules and regulations set forth by Title 10 
(Energy) and 49 (Transportation). 

 
Failure of any of the above will be found in noncompliance with the 
contract. 

 
 
MEASUREMENT, COMPUTATION AND DOCUMENTATION OF QUANTITIES 
 
A. Documentation: Measure and compute quantities, and provide appropriate 

documentation of all materials incorporated in the work and items of work completed, 
and maintain an item record account using  Field Manager software.   

 The Consultant must obtain and be able to use the FieldManager Suite of 
 Software for this project. Contact Info Tech, Inc. at (352) 381-4400 or fax (352) 
 381-4444 or  (www.fieldmanager.com) to obtain software and information on 
 training.  Since this  software will be used on all MDOT projects in the future, 
 the cost of this software cannot be charged as a direct expense for this  project.  
 Consultants must keep their version of the FieldManager Suite of software 
 current with the version being used by MDOT. 
 
B. Insufficient Tested Materials: Track insufficient tested materials and notify the 

Contractor on a bi-weekly basis.  
 
REPORTING AND RECORD KEEPING 
 
A. Consultant Reports: Prepare such periodic, intermediate and final reports and 

records as may be required by the Department and as are applicable to the Project, 
which may include, but are not limited to: 

a. Inspector’s Daily Reports, 
b. Construction Item and Tested Material Records using FieldManager, 
c. Monthly Report on Material Inspection, 
d. Moisture and Density Determination Reports (Form 582B) 
e. Inspector's Report of Concrete Placed (Form 1174A-M) 
f. NPDES Storm water Operator Reports (Form 1126) 
g. Labor Compliance, such as the Weekly Employment and OJT Report 

(Form 1199), 
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h. Weekly Statement of Working Days Charged 
i. Force Accounts 
j. Other records and/or reports as required for the individual Project by 

the Project Manager and/or as required by Specifications, Plans, 
Proposal, the Michigan Construction Manual, the Materials Sampling 
Guide, and any and all other applicable references, guidelines, and/or 
procedures manuals. 

 
B. Reports-Contractor Generated: Review, process, and/or approve Construction 

Contractor submittal of records and reports required by the Department as applicable 
to the Project which may include, but not limited to: 

a. Working Drawings, 
b. Contractor’s claims for additional compensation and extension(s) of time, and 
c. Other reports and records as required for the individual Project by the Project 

Manager. 
 
 
CLOSING ALL PROJECT DOCUMENTATION 
 
A. Final Measure and Summarize: Final field measure applicable items of work.  

Prepare final summaries for applicable items of work. 
 
 
MDOT RESPONSIBILITIES: 
 
A. The Project Manager shall furnish to the Consultant all Project-specific construction 

contracts, proposals, plans, plan revisions, written instructions, and other information 
and/or data as deemed necessary by the Project Manager for the Services required 
herein. 

 
B. The Department shall furnish off-site inspections and tests of steel, cement, 

bituminous mixture designs, sewer and drainage pipe, structural steel, prestressed 
girders and beams, traffic signs, and any other materials customarily tested in the 
Department laboratories with its own forces or by statewide contracts except concrete 
aggregates, aggregates, and concrete cylinders.  The customary testing is described in 
the Materials Quality Assurance Manual with exceptions noted within the 
Specifications, Plans, and Proposal.  The Consultant shall be responsible for the 
sampling and transportation of all the materials to be tested by Department personnel. 

 
C. The Project Manager shall provide general monitoring and quality auditing inspection 

of the Project to assure that the Project has been completed in reasonable 
conformance with the plans and specifications for Project Acceptance and to 
determine that the work performed to date by the Consultant for Services rendered is 
reasonable and appropriate before approving the Consultant’s requests for progress 
payments. 

 
D. The Department shall provide the bituminous plant inspection required for Quality 

Assurance and will submit the QA reports to the Consultant Project Engineer for 
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analysis and action.  The Consultant shall still be responsible for all on-site 
bituminous inspection required, including, but not limited to, locating the required 
Quality Assurance cores, and coordinating with the contractor regarding this 
sampling. 

 
E. The Department shall perform soil borings and subsurface investigation as necessary 

throughout the contract. 
 
F. The Project Engineer/Manager will arrange and conduct the Preconstruction meeting 

as well as prepare and distribute the meeting minutes. 
 
PAYMENT SCHEDULE 
 
Compensation for this service shall be on an actual cost plus fixed fee basis. 
 
 
CONSULTANT PAYMENT 
 
All invoices/bills for services must be directed to the Department and follow the 'then 
current' guidelines.  The latest copy of the "Professional Engineering Service Reimbursement 
Guidelines for Bureau of Highways" is available on MDOT's Bulletin Board System.  This 
document contains instructions and forms that must be followed and used for 
invoicing/billing; payment may be delayed or decreased if the instructions are not followed. 
  
Payment to the Consultant for Services rendered shall not exceed the "Cost Plus Fixed Fee 
Not to Exceed Maximum Amount" unless an increase is approved in accordance with the 
contract with the Consultant.  All invoices/bills must be submitted within 60 calendar days of 
the last date of services being performed for that invoice. 
  
Direct expenses will not be paid in excess of that allowed by the Department for its own 
employees in accordance with the State of Michigan’s Standardized Travel Regulations.  
Supporting documentation must be submitted, with the invoice/bill, for all billable expenses 
on the Project.  The only hours that will be considered allowable charges for the contract are 
those that are directly attributable to the CE activities of this Project.    
 
Reimbursement for overtime hours will be limited to time spent on this project in excess of 
forty hours per week.  Any variations to this rule should be included in the priced proposal 
submitted by the Consultant and must have prior approval by the MDOT Project Engineer 
Manager. 
 
The hours billed for the inspector will not begin until the inspector reports to the 
project site.  
 
The fixed fee allowed for this project is 11.0%. 
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The following is a tentative list of projects that the Davison TSC has currently scheduled for 
the 2012-2013 Construction Season: 
 
 

CS JN 
Location Description Approx. 

Start 
Approx. 
Completion 

25132 107124 
113318 I-475 4 bridges(bridge cpm) 2012  

32021 90241 M-142 Culvert replace over 
Nettle Run 

Apr 30, 
2012 July 21 

32021 100745 M-142 Pigeon River (bridge 
replacement) 

Apr 30, 
2012 Sept 22 

74062 112922 M-46 
Carsonville WVL to 

Goetze Rd, Mill and Fill 
& microsurface 

June 11, 
2012 July 28 

25072 109865 M-54 Atherton to Lippincott, 
add sidewalks 

Apr 16, 
2012 July 21 

25031 111662 
113457 US-23 

Slab Stabalization, 
Livingston CoL to 

Thompson Rd 

June 4, 
2012 July 20 

79042, 32092 100622 M-46, M-25 

Bridge replacements 
over Sucker Creek and 
Harbor Beach Creek w/ 

3 sided culverts 

2012  

32021, 73063 110426 
110429 M-142, M-46 

Bad Axe Creek and 
Blumfield Creek 
Culverts repairs 

2012  

32032, 79011 112777 
113009 M-53 N M-142 to Kinde - 

Double Chip Seal  4/23/12 6/9/12 

84914 113063 Various 
Crack treatment in 

Huron, Tuscola, Sanilac 
and Lapeer Counties 

2012  

25091 108628 M-15 path Non-motorized path in 
Davison  2012  

44031 111272 M-53 At Hough Rd left turn 
lane  2012  

25102 112776 M-57 M-54 to M-15 double 
chip seal w/ fog seal  2012  

44044 108689 WB I-69 M-24 to Lapeer/St. Clair 
COL  (CPM) 2012  
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44012 90239 
102796 M-24 

M-24 over Abandoned 
RR & Plum Creek       

(2) bridge replacement  
2012  

44044       73163 I-69 Lake Pleasant Rd 
(Carpool lot)  2012  

44043 103307 I-69 
Lake Nepessing Rd 

Carpool lot expansion 
and add light 

2012  

25101 100294 M-57 
Brent Run Creek to 

Linden 
Mill and Resurface 

2012  

      
      

72061 106682 I-75 I-94 to US-127 Phase 1 
ITS 2012 2013 

25084 89073 I-69 Over Dort Hwy (M-54) 
bridge CPM 

2013  

25031 113236 I-75 GTW RR over I-75 
Bridge CPM 

2013  

44011 112269 M-24 Replace 30" culvert 
with 4x6 box culvert 

2013  

25084 110927 I-69 EB and WB 
over Irish Rd. 

Dep overlay and 
approaches 

2013  

25032 109867 I-75 / I-69 Upgrade ramp 
geometrics 

2013  

84914 111014 various Signals upgrade 2013  

32031 79540 M-53 Outer Dr to M-142, Bad 
Axe 2013  

25042 113616 I-69 and I-75 ITS at various locations 
on I-69 and I-75 2013  

84914 111796 I-69 
Freeway sign upgrade 

M-13 to St. Clair Co 
Line 

2013  

44011 48945 M-24 
HMA Reconstruct 
(R&R) S. of I-69 to 

Nepessing 
2013  

44011 85283 M-24 Culvert Replacement 
over Farmers Creek 2013  

74062 110163 M-46 
Townline Rd to 

Walmart-Center Turn 
Lane 

2013  

63172 111836 I-75 Pontiac Weigh Station 2012  
      
      
      

 


	box1: 
	1: Yes
	2: Off
	3: Off
	1A: NO
	5: Off
	6: Yes
	7: Off
	8: Off
	9: Off
	13: Yes
	10: Yes
	11: Off
	12: Yes

	DATEAA: 10/3/2011
	DATEAB: 11/1/2011
	text1: 
	1: 2
	2: 3
	3: 10/28/2011
	4: Noon (12:00PM)

	ClearForm: 
	text12: Armando LopezDavison TSC9495 E. Potter RdDavison, MI 48423 
	text13: 
	Text1: Armando Lopez
	Text2: Various
	Text3: Various
	Text4: As Needed Inspection and Testing Services on various projects throughout the Davison TSC
	Check Box8: Off
	Check Box9: Off
	Check Box10: Yes
	Check Box11: Off
	Check Box12: Off
	Check Box13: Yes
	Check Box14: Off
	Check Box15: Off
	Check Box16: Off
	Check Box17: Off
	Check Box18: Off
	Check Box19: Yes
	Check Box20: Off
	Check Box21: Yes
	Check Box22: Off
	Check Box23: Off
	Check Box24: Yes
	Check Box25: Off
	Check Box26: Off
	Check Box27: Yes
	Check Box28: Yes
	Check Box29: Off
	Check Box30: Off
	Check Box31: Yes
	Check Box34: Off
	Check Box37: Off


